STATE OF CALI FORNI A BI D SUMMARY DEPARTVENT OF TRANSPORTATI ON Bl D245
PAGE 1
Bl D OPENI NG DATE 07/ 12/ 05 IN BUTTE COUNTY I N AND NEAR 07/ 13/ 05
CONTRACT NUMBER 03- 1E2504 OROVI LLE FROM 1.1 KM NORTH OF OPHI R CONTRACT CODE 'B
LOCATI ON 03- BUT- 70-12. 5 ROAD TO 0.4 KM NORTH OF GEORG A 41 CONTRACT | TEMS
PACI FI C WAY
| NSTALL TRAFFI C SI GNAL FEDERAL Al D ACST- P070-(088)E
PH- P070- (088) E
DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 10. 0%
PROPOSALS | SSUED 7 FUND TOTAL HB1 750, 000 TOTAL NUMBER OF WORKI NG DAYS 45
NUVMBER OF Bl DDERS 3 ENG NEERS EST 638, 702. 00 AMOUNT UNDER 29, 972.00 PERCENT UNDER EST 4. 69
PROGRAM ELEMENTS RAS
Bl D RANK BID TOTAL BIDDER ID Bl DDER | NFORMATI ON  ( NAMVE/ ADDRESS/ LOCATI ON)
1 608, 730. 00 2 BALDW N CONTRACTI NG COVPANY 530 891- 6555
I NC 00091712
1764 SKYWAY FAX 530 894- 6220
CH CO CA 95928
2 653, 051. 00 3 GRANI TE CONSTRUCTI ON COVPANY 831 724-1011
00000089
P O BOX 50085 FAX 831 768-4021
WATSONVI LLE CA 95077
3 1, 022, 056. 00 1 PRI SM ENG NEERI NG | NC 408 562- 0026

630 REED STREET
SANTA CLARA CA 95050

00769171
FAX 408 562-0027



03- 1E2504 Bl D245

03-BUT-70-1 PAGE 2

07/ 12/ 05 07/ 13/ 05
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02 CENTERLI NE STRI PI NG COVPANY I TEM5 9 AND 35 THRU 40
9847 DI NO DRI VE
ELK GROVE CA 95624

CENTRAL FENCE | TEM5 30 THRU 34
148 OTTO Cl RCLE
SACRAMENTO CA 95822

FARVWEST SAFETY | NC ITEM5S 3, 5, 6, 10 THRU 12, 27 AND 28
226 N MAI N STREET

LODI CA95240

M AND S ENVI RONVENTAL LANDSCAPES | NC | TEM5 18 THRU 23

12192 MACS ROAD
REDDI NG CA 96003

M KE BROMN ELECTRI C | TEM 41
561 A MERCHANTI LE DRI VE
COTATI CA 94931

THOVAS W LLI AMS | TEM 20
55 PEPPERWOOD DRI VE
CH CO CA 95973



03- 1E2504 Bl D245

03-BUT-70-1 PAGE 3

07/ 12/ 05 07/ 13/ 05
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03 CENTERLI NE STRI PI NG I TEM5 9 AND 35 THRU 40
ELK GROVE CA 95624

CENTRAL FENCE COVPANY I TEMS 31 THRU 34
SACRAMENTO CA 95822

FARWEST SAFETY | NC ITEMS 3, 5, 6, 10 THRU 12, 27, 28 AND 30
LODI CA 95240

JERRY LEE FORD CONSTRUCTI ON | TEM 29
REDDI NG CA 96001

M AND S ENVI RONVENTAL LANDSCAPES | TEM5 18 THRU 23
REDDI NG CA 96003

M KE BROWN ELECTRI C | TEM 41
COTATI CA 94931

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 A B S L CONSTRUCTI ON ROADWAY EXCAVATI ON AND CBLI TERATE SURFACI NG
29334 PACI FI C STREET
HAYWARD CA 94544

B AND B | TEMS 22 AND 23 ( PARTI AL)
3853 CHAPPARAL DRI VE
FAI RFI ELD CA 94538

CAL SAFETY CHANNELI! ZER ( PARTI AL)
42183 OSGOOD ROAD
FREMONT CA 94539

CONTI NUED ON NEXT PAGE



03- 1E2504 Bl D245

03-BUT-70-1 PAGE 4

07/ 12/ 05 07/ 13/ 05
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 CAL SAFETY TRAFFI C CONTROL, PORTABLE CHANGEABLE MESSAGE SI GN ( PARTI AL)
42183 OSGOOD ROAD
FREMONT CA 94539

SAVB EQUI PVENT PREPARE WATER POLLUTI ON CONTROL PROGRAM ( PARTI AL)
FRESNO CA 93747

SQUTH BAY PAVI NG | TEMS 25 AND 26 ( PARTI AL)
315 PENN WAY
LOS GATOCS CA 95030



03- 1E2504 Bl D245

03-BUT-70-1 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 5
07/ 12/ 05 07/ 13/ 05
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 2,500. 00 2,500. 00
PREVENTI ON PLAN
2 074020 WATER POLLUTI ON CONTRCL LS LUMP SUM 4,500. 00 4,500. 00
3 ( 120090 CONSTRUCTI ON AREA SI GNS LS LUWP SUM 3, 900. 00 3, 900. 00
4 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 9, 345. 50 9, 345. 50
5 (S) 120120 TYPE 111 BARRI CADE EA 63 50. 00 3, 150. 00
6 (S) 120165 CHANNELI ZER ( SURFACE MOUNTED) EA 34 30. 00 1, 020. 00
7 (S) 128650 PORTABLE CHANGEABLE MESSAGE SI GN LS LUWVP SUM 3, 400. 00 3, 400. 00
8 150305 CBLI TERATE SURFACI NG MR 150 2.25 337.50
9 150713 REMOVE PAVEMENT MARKI NG M 8 56. 00 448. 00
10 150742 REMOVE ROADSI DE SI GN EA 9 50. 00 450. 00
11 152320 RESET ROADSI DE SI GN EA 1 300. 00 300. 00
12 152390 RELOCATE ROADSI DE SI GN EA 1 400. 00 400. 00
13 (S) 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT M 12, 300 1.32 16, 236. 00
14 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 4,000. 00 4,000. 00
15 190101 ROADWAY EXCAVATI ON VB 800 34. 00 27,200. 00
16 190110 LEAD COVPLI ANCE PLAN LS LUMP SUM 5, 000. 00 5, 000. 00
17 198001 | MPORTED BORROW VB 1,700 30.91 52, 547. 00
18 (S) 203003 STRAW ( EROSI ON CONTROL) TONN 1.5 500. 00 750. 00
19 (S) 203014 FI BER ( EROSI ON CONTRCL) KG 370 1.20 444,00
20 (S) 203024 COVPOST ( ERCSI ON CONTRQOL) VB 12 275. 00 3, 300. 00
21 (S) 203045 PURE LI VE SEED ( EROSI ON CONTROL) KG 10 250. 00 2,500. 00
22 (S) 203056 COWMERCI AL FERTI LI ZER ( EROSI ON CONTROL) KG 150 3. 00 450. 00
23 (S) 203061 STABI LI ZI NG EMULSI ON ( ERCSI ON CONTROL) KG 50 5. 00 250. 00
24 260201 CLASS 2 AGGREGATE BASE VB 720 89. 00 64, 080. 00
25 390102 ASPHALT CONCRETE (TYPE A) TONN 2,570 65. 00 167, 050. 00
26 390106 ASPHALT CONCRETE ( OPEN GRADED) TONN 630 69. 00 43, 470. 00
27 566011 ROADSI DE SI GN - ONE POST EA 12 200. 00 2,400. 00
28 566012 ROADSI DE SI GN - TWDO POST EA 1 300. 00 300. 00
29 731626 M NOR CONCRETE ( CURB AND CURB RAMP) VB 20 830. 00 16, 600. 00
30 820107 DELI NEATOR ( CLASS 1) EA 10 26. 00 260. 00
31 (S) 832001 METAL BEAM GUARD RAI LI NG M 31 90. 00 2,790. 00
32 (S) 839555 END CAP EA 2 100. 00 200. 00
33 (S) 839581 END ANCHOR ASSEMBLY ( TYPE SFT) EA 2 600. 00 1, 200. 00
34 (S) 839584 ALTERNATI VE I N-LI NE TERM NAL SYSTEM EA 2 2,750. 00 5, 500. 00
35 (S) 840515 THERMOPLASTI C PAVEMENT MARKI NG M 98 66. 00 6, 468. 00
36 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 2, 860 1.15 3, 289. 00
37 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 450 2.50 1,125.00



03- 1E2504 Bl D245

03-BUT-70-1 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 6
07/ 12/ 05 07/ 13/ 05
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
38 (S) 840570 100 MM THERMOPLASTI C TRAFFI C STRI PE M 120 .75 90. 00
(BROKEN 10.98 M- 3.66 M
39 (S) 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 80 4.00 320. 00
40 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 320 6. 00 1,920. 00
41 (S) 860201 SI GNAL AND LI GHTI NG LS LUMP SUM 149, 240. 00 149, 240. 00

TOTAL 608, 730. 00



03- 1E2504 Bl D245
03-BUT-70-1 SUMMARY OF REMAI NI NG BI DDERS PAGE 7
07/ 12/ 05 07/ 13/ 05
| TEM SECOND THI RD
BI D AMOUNT BI D AMOUNT
1 1, 500. 00 1500. 00 2,500. 00 2500. 00
2 2,210.00 2210. 00 5, 500. 00 5500. 00
3 4,490. 00 4490. 00 7,500. 00 7500. 00
4 47, 000. 00 47000. 00 7, 500. 00 7500. 00
5 57. 00 3591. 00 133. 00 8379. 00
6 34. 00 1156. 00 72.00 2448. 00
7 7,520. 00 7520. 00 15, 000. 00 15000. 00
8 2.50 375. 00 43. 00 6450. 00
9 56. 00 448. 00 150. 00 1200. 00
10 57. 00 513. 00 150. 00 1350. 00
11 345. 00 345. 00 750. 00 750. 00
12 460. 00 460. 00 750. 00 750. 00
13 1.50 18450. 00 11.00 135300. 00
14 4,000. 00 4000. 00 20, 000. 00 20000. 00
15 45. 00 36000. 00 70. 00 56000. 00
16 5, 000. 00 5000. 00 10, 000. 00 10000. 00
17 17.00 28900. 00 25. 00 42500. 00
18 550. 00 825. 00 1, 100. 00 1650. 00
19 1.40 518. 00 8. 00 2960. 00
20 316. 00 3792. 00 470. 00 5640. 00
21 371.00 3710. 00 220. 00 2200. 00
22 3.50 525. 00 20. 00 3000. 00
23 5. 00 250. 00 25. 00 1250. 00
24 54. 00 38880. 00 95. 00 68400. 00
25 65. 00 167050. 00 99. 00 254430. 00
26 80. 00 50400. 00 75. 00 47250. 00
27 230. 00 2760. 00 300. 00 3600. 00
28 345. 00 345. 00 600. 00 600. 00
29 1, 220. 00 24400. 00 300. 00 6000. 00
30 46. 00 460. 00 55. 00 550. 00
31 104. 00 3224.00 200. 00 6200. 00
32 115. 00 230. 00 350. 00 700. 00
33 690. 00 1380. 00 450. 00 900. 00
34 3, 160. 00 6320. 00 350. 00 700. 00
35 68. 00 6664. 00 55. 00 5390. 00
36 1.50 4290. 00 12. 00 34320. 00
37 3.00 1350. 00 20. 00 9000. 00
38 1.00 120. 00 25.00 3000. 00
39 4.50 360. 00 15. 00 1200. 00




03- 1E2504

03-BUT-70-1 SUMMARY OF REMA/
07/ 12/ 05
_______________________________ [ = m oo
SECOND | THI RD
BI D AMOUNT [ BI D AMOUNT
7.00 2240. 00| 25. 00 8000. 00
171, 000. 00 171000. 00| 231, 989. 00 231989. 00
653, 051. 00 1, 022, 056. 00
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